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UNDERGROUND PARKING & 2 STORIES
CMU, CONCRETE & STEEL STRUCTURE
HIGH INSULATIVE BUILDING ENVELOPE
KALWALL & HIGH R GLAZING
PEDESTRIAN PLAZA AREA ABOVE PARKING
BICYCLE RACKS
ROOF GARDEN  
NATURAL LIGHT FROM EXTERIOR
NATURAL LIGHT FROM LIGHT WELLS
STUDY ALCOVESSTUDY ALCOVES
SOLAR PANELS ON ROOF & SOUTH WALLS



Future Library at
Flathead Industries Site



Sustainable Design



SustainabilitySustainability ……

LEED  & Sustainable DesignLEED  & Sustainable Design

Certification Levels
� Certified (26-32)

� Silver (33-38)

� Gold (39-51)

� Platinum (52-69)



LEED POINTSLEED POINTS
11  SUSTAINABLE SITES

4    WATER EFFICIENCY

8    ENERGY AND ATMOSPHERE

5    MATERIALS AND RESOURCES 5    MATERIALS AND RESOURCES 

13  INDOOR ENVIRONMENTAL QUALITY

2    INNOVATION AND DESIGN PROCESS

2     REGIONAL PRIORIY CREDITS

45  TOTAL = GOLD CERTIFICATION



ARCHITECTS NORTHWEST
JOB #0905

FLATHEAD COUNTY LIBRARY

08/25/09            COST ESTIMATE
description unit units cost/unit subtotal notes

EXISTING BUILDING 
Demolition Estimate 1 30,000.00$   30,000.00$     

SITE, CIVIL & EARTH WORK
Retaining walls,Asphalt,Sidewalk,Curbs Estimate 1 225,414.00$ 225,414.00$   
Water,Storm,Sewer,Lighting,Striping,Etc Estimate 1 78,540.00$   78,540.00$     

Total: 303,954.00$   

SUBSTRUCTURE
Foundations 34490 SF 1.92$           66,220.80$     
Slab on Grade 34490 SF 2.50$           86,225.00$     
Basement Excavation 34490 SF 0.26$           8,967.40$       
Basement 34490 SF 44.00$         1,517,560.00$ 

Total: 1,678,973.20$ 

SHELL

PLUMBING 
Plumbing Fixtures 30 EA 2,551.00$     76,530.00$     
Domestic Water Distribution 53198 SF 0.90$           47,878.20$     
Rain Water Drainage 53198 SF 0.37$           19,683.26$     

Total: 144,091.46$   
HVAC
Heat Generating & Cooling 53198 SF 19.30$         1,026,721.40$ 

Total 1,026,721.40$ 
FIRE PROTECTION
Sprinklers 85688 SF 2.46$           210,792.48$   

ELECTRICAL
Electrical Service Distribution 85688 SF 1.07$           91,686.16$     
Lighting & Branch Wiring 85688 SF 10.40$         891,155.20$   
Communications & Security 85688 SF 1.30$           111,394.40$   
Emergency Generator 85688 SF 0.23$           19,708.24$     

Total 1,113,944.00$ 

SUB-TOTAL 7,084,639.96$ 

10% CONTINGENCY 708,464.00$   -$                 

SUB-TOTAL 7,793,103.96$   

COST ESTIMATE

SHELL
First Floor 28521 S.F. 12.54$         357,653.34$   
Second Floor 24677 S.F. 12.54$         309,449.58$   
Roof 28512 S.F. 8.68$           247,484.16$   
Exterior Wall (90% of wall) 28521 S.F. 15.95$         454,909.95$   
Window Wall (10% of wall) 28521 S.F. 2.69$           76,721.49$     
Exterior Doors    14 EA. 4,850.00$     67,900.00$     
Roof Coverings ( EPDM) 28521 S.F. 2.42$           69,020.82$     
Roof Coverings ( Green) 23309 S.F. 4.42$           103,025.78$   

Total: 1,686,165.12$ 

Elevator 1 EA 95,000.00$   95,000.00$     

INTERIORS
Partitions       53198 S.F. 4.35$           231,411.30$   
Interior Doors   53198 S.F. 1.89$           100,544.22$   
Wall Finishes  (Paint) 53198 S.F. 0.59$           31,386.82$     
Floor Finishes (50% carpet 50% Vinyl) 53198 S.F. 4.02$           213,855.96$   
Ceiling Finishes 53198 S.F. 6.38$           339,403.24$   

Total: 577,198.30$   

Stairs 24 Flight 9,075.00$     217,800.00$   

10% LEED CERTIFICATION 779,310.40$   

SUB-TOTAL 8,572,414.35$   

25% Contractor Overhead and Profit 2,143,103.59$ 

TOTAL CONSTRUCTION COST 10,715,517.94$ 

A/E FEES  8% 857,241.44$   

CIVIL & GEOTECHNICAL FEES 36,210.00$     

LEED CERTIFICATION FEES 3.5% 375,043.13$   

BUILDING PERMIT & IMPACT FEES 264,000.00$   

TOTAL PROJECT COST 12,248,012.50$ 


